
 

2008-2009 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated-8/25/08) 
 

SOUTHEAST LOCAL PROGRAM REGION 
 

CONSULTANT PACKAGE NO. 61L 
 

Project I.D. #1  3230-07-70 
Highway/Street: 75th Street/Phase I 
Termini/Location:  38th Avenue to 22nd Avenue 
County Kenosha 
Length 1 mile 
Project Type:  Reconstruction 
Urban and/or Rural: Urban 
Traffic Control  
Letting Date March 10, 2009 

Anticipated Construction Cost:  $2,000,000-$2,999,999 
   

Project I.D #2  3230-07-71 
Highway/Street: 75th Street/Phase II, 
Termini/Location:    22nd Avenue to 7th Avenue 
County: Kenosha 
Length: 1 mile 
Project Type: Construction 
Urban and/or Rural: Urban 
Traffic Control:  
Letting Date:  March 10, 2009 
 Anticipated Construction Cost:   $3,000,000-$3,999,999 
 
Major Items of Work: Roadway and traffic signal items 
 
Complexity Level: High 
 
Associated Contracts: These two projects are tied together as one contract. 
 
Restrictions: Staged construction with one-way traffic.  Two-year construction 

timeline 
Construction Leader 
Required:  Yes 
Construction  
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

 CONSULTANT PACKAGE NO. 62L 
 

Project I.D. #1  2400-04-72 
Highway/Street: West Oklahoma Avenue (CTH NN) 
Termini/Location:  Over Honey Creek Bridge 
County Milwaukee 
Length 0.045 mile 
Project Type:  Construction/Replacement 
Urban and/or Rural: Urban 
Traffic Control Maintain one lane of traffic in each direction 
Letting Date November 11, 2008 

Anticipated Construction Cost:  $500,000-$749,999 
 

Major Items of Work: Bridge replacement: remove old structure, concrete pavement, 
asphaltic pavement, concrete masonry bridges, pre-stressed 
girders, pavement marking 

 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: Swallows nesting season May 1 through August 30, Hazmat 
(potential for lead-based paint, asbestos) 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: Limited 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact:  Sandra Villiesse 
  Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 

 
 
 
 
 
 
 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 63L 
 

Project I.D. #1  2984-39-71 
Highway/Street: Lake Park 
Termini/Location:  Bridge over drainage ravine 
County Milwaukee 
Length 0.1 mile 
Project Type:  Construction/Bridge Rehabilitation 
Urban and/or Rural: Urban 
Traffic Control Road closed 
Letting Date January 13, 2009 

Anticipated Construction Cost:  $500,000-$749,999 
   

Major Items of Work: Bridge and roadway items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Swallow nesting April 1 through August 31 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 64L 
 

Project I.D. #1  2046-02-70 
Highway/Street: West Burnham Street 
Termini/Location:  400' E of S 52nd to Miller Park Way 
County Milwaukee 
Length 0.414 Mile 
Project Type:  Construction/Reconstruction 
Urban and/or Rural: Urban 
Traffic Control Staged, one way east-bound 
Letting Date February 10, 2009 

  Anticipated Construction Cost:  $750,000-$999,999 
 
Major Items of Work: Removals, grade, CABC, 9” concrete pavement, concrete curb 

and gutter, storm sewer, signing, electrical, pavement marking 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: Fuel contaminated soils 
 
Construction Leader 
Required:  Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 65L 
 

Project I.D. #1  2090-08-70 
Highway/Street: West Silver Spring Drive (EB), Bridge and Approaches 
Termini/Location:  Bridge over Little Menomonee River 
County Milwaukee 
Length 0.1 mile 
Project Type:  Construction/Rehabilitation 
Urban and/or Rural: Urban 
Traffic Control Staged 
Letting Date March 10, 2009 
                Anticipated Construction Cost:  $750,000-$999,999 
 
Project I.D #2  2090-09-70 
Highway/Street: West Silver Spring Drive (WB), Bridge and Approaches 
Termini/Location:    Bridge over Little Menomonee River 
County: Milwaukee 
Length: 0.1 mile 
Project Type: Construction/Rehabilitation 
Urban and/or Rural: Urban 
Traffic Control: Staged 
Letting Date:  March 10, 2009 
               Anticipated Construction Cost:   $500,000-$749,999 
  
Project I.D. #3  2090-13-70 
Highway/Street: West Silver Spring Drive 
Termini/Location:  N. 124th Street to N. 90th Street 
County Milwaukee 
Length 2.0 miles 
Project Type:  Construction/Rehabilitation 
Urban and/or Rural: Urban 
Traffic Control Staged 
Letting Date March 10, 2009 

Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
Major Items of Work: Concrete bridge masonry, concrete pavement, electrical, asphaltic 

concrete pavement, concrete curb and gutter 
Complexity Level: High 
 
Associated Contracts: These three projects are tied together as one contract 
 
Restrictions: Hazmat, swallows, snakes, in-stream disturbance 
 
Construction Leader  
Required:  Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 2 
 
 

SER Local, 25 packages 



 

CONSULTANT PACKAGE NO. 65L – continued 
 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 66L 
 

Project I.D. #1  2130-10-70 
Highway/Street: West Good Hope Road 
Termini/Location:  Intersection with N. 91st Street 
County Milwaukee 
Length 0.01 
Project Type:  Construction/HES 
Urban and/or Rural: Urban 
Traffic Control Staged 
Letting Date March 10, 2009 

Anticipated Construction Cost:  $100,000-$249,999 
   

Project I.D. #2  2130-12-70 
Highway/Street: West Good Hope Road (CTH PP) 
Termini/Location:  WB Bridge over Little Menomonee River 
County Milwaukee 
Length 0.01 
Project Type:  Construction/Bridge Rehabilitation 
Urban and/or Rural: Urban 
Traffic Control Staged 
Letting Date March 10, 2009 
              Anticipated Construction Cost:  $750,000-$999,999 
 
Project I.D #3  2130-13-70 
Highway/Street: West Good Hope Road (CTH PP) 
Termini/Location:    EB Bridge over Little Menomonee River 
County: Milwaukee 
Length: 0.01 
Project Type: Construction/Bridge Rehabilitation 
Urban and/or Rural: Urban 
Traffic Control: Staged 
Letting Date:  March 10, 2009 

Anticipated Construction Cost:  $750,000-$999,999 
 
Major Items of Work: Concrete masonry bridges, roadway, electrical and signalization 

items 
Complexity Level: High 
 
Associated Contracts: These three projects are tied together as one contract 
 
Restrictions: Hazmat, swallows, snakes, in-stream disturbances 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:   Aggregate sampling and PCCTEC-1 
 

SER Local, 25 packages 



 

CONSULTANT PACKAGE NO. 66L – continued 
 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 67L 
 

Project I.D. #1  2365-06-70 
Highway/Street: W. Grange Avenue and S. 60th Street 
Termini/Location:  76th and Loomis and 1500’ N and S of Grange 
County Milwaukee 
Length 1.42 miles 
Project Type:  Construction/Recondition 
Urban and/or Rural: Urban 
Traffic Control Open one lane in each direction 
Letting Date March 10, 2009 

Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
Major Items of Work: Rubblization, roadway and signalization items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 68L 
 

Project I.D. #1  2185-07-70 
Highway/Street: S. Kinnickinnic Avenue 
Termini/Location:  Intersection with E. Plankinton Avenue 
County Milwaukee 
Length 0.07 miles 
Project Type:  Reconstruction 
Urban and/or Rural: Urban 
Traffic Control  
Letting Date April 14, 2009 

  Anticipated Construction Cost:  $500,000-$749,999 
 

Major Items of Work: Roadway items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: Limited 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                       Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 

 
 

 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 69L 
 

Project I.D. #1  2968-01-70 
Highway/Street: River Road 
Termini/Location:  1.2 mile north of CTH PP 
County Milwaukee 
Length 0.1 mile 
Project Type:  Bridge rehabilitation 
Urban and/or Rural: Urban 
Traffic Control Closed to through traffic with detour 
Letting Date April 14, 2009 

Anticipated Construction Cost:  $100,000-$249,999 
   

Major Items of Work: Bridge and roadway items 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Swallows 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: Limited 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse  
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 70L 
 

Project I.D. #1  2968-02-70 
Highway/Street: Range Line Road 
Termini/Location:  Bridge over Milwaukee River 
County Milwaukee 
Length 0.05 mile 
Project Type:  Bridge rehabilitation 
Urban and/or Rural: Urban 
Traffic Control Road closed with detour 
Letting Date June 9, 2009 

Anticipated Construction Cost:  $500,000-$749,999 
   

Major Items of Work: Bridge and roadway items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Swallows 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: Limited 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 71L 
 

Project I.D. #1  4822-06-70 
Highway/Street: North Spring Street 
Termini/Location:  STH 33 to Millinger Drive 
County Ozaukee 
Length 0.325 mile 
Project Type:  Construction/Reconstruction 
Urban and/or Rural: Urban 
Traffic Control Closed road, no formal detour 
Letting Date December 9, 2008 

Anticipated Construction Cost:  $500,000-$749,999 
   

Major Items of Work: Roadway, urban reconstruct: removals, storm sewer, watermain, 
grade, CABC, HMA pavement, concrete walk, pavement marking 

 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required:  Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 
 
 
 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 72L 
 

Project I.D. #1  1693-32-75 
Highway/Street: Ozaukee Interurban Trail 
Termini/Location:  Terminal Road to Ridgewood Road over I-43 
County Ozaukee 
Length 0.093 
Project Type:  Construction/Pave and construct bridge over I-43 
Urban and/or Rural: Urban 
Traffic Control Lane closures I-43, temporary freeway closure 
Letting Date December 9, 2008 

Anticipated Construction Cost:  $500,000-$749,999 
   

Project I.D. #2  2697-11-70 
Highway/Street: Ozaukee Interurban Trail 
Termini/Location:  Terminal Road to Ridgewood Road over I-43 
County Ozaukee 
Length 0.093 
Project Type:  Construction/Pedestrian Trail 
Urban and/or Rural: Urban 
Traffic Control Lane closures I-43, temporary freeway closure 
Letting Date December 9, 2008 

Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: New Bridge: two alternates 

1) High performance concrete masonry superstructure, pre-fab 
2) Steel truss pedestrian bridge, MSE wall 

 
Complexity Level: High 
 
Associated Contracts: These two projects are tied together as one contract.  In addition, 

project 1693-32-78 is LFA construction of 1.3 miles of interurban 
trail 

Restrictions: Traffic on I-43, bridge clearance 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
        Sandra.Villiesse@dot.state.wi.us. 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 73L 
 

Project I.D. #1  2697-01-73 
Highway/Street: CTH W, Port Washington Road 
Termini/Location:  Mequon Road (STH 167) to Glen Oaks Lane 
County Ozaukee 
Length  
Project Type:  Reconstruction with additional lanes 
Urban and/or Rural: Urban 
Traffic Control  
Letting Date April 14, 2009 

Anticipated Construction Cost:  $5,000,000-$7,499,999 
   

Major Items of Work: Roadway, box culvert, signalization 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 4 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 74L 
 

Project I.D. #1  2704-02-73 
Highway/Street: CTH C 
Termini/Location:  Stuart Road to Old Spring Street 
County Racine 
Length 0.688 mile 
Project Type:  Construction/Signals and additional lanes 
Urban and/or Rural: Rural 
Traffic Control Road closed, posted detour 
Letting Date January 9, 2009 

  Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Electrical, removals, grade, storm sewer, base, concrete 

pavement, asphaltic pavement signing, pavement marking, 
 
Complexity Level: High 
 
Associated Contracts: Coordinate with railroad crossing work 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 75L 
 

Project I.D. #1  2711-05-70 
Highway/Street: CTH M 
Termini/Location:  Over Tributary of Cedar Creek 
County Washington 
Length 0.085 mile 
Project Type:  Construction/Replacement 
Urban and/or Rural: Rural 
Traffic Control Closed with detour 
Letting Date December 9, 2008 

Anticipated Construction Cost:  $250,000-$499,999 
   

Major Items of Work: Bridge replacement; asphalt, excavation, CABC, concrete 
masonry bridge, traffic striping 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: In-stream restrictions April 1 to June 1 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 76L 
 

Project I.D. #1  2708-02-70 
Highway/Street: CTH P 
Termini/Location:  Intersection with CTH PV (Pleasant Valley) 
County Washington 
Length 0.16 mile 
Project Type:  Construction/Construct Roundabout 
Urban and/or Rural: Rural 
Traffic Control Closed to through traffic 
Letting Date January 13, 2009 

Anticipated Construction Cost:  $500,000-$749,999 
   

Major Items of Work: Roadway items, asphalt, colored sidewalk 
 
Complexity Level: Medium 
 
Associated Contracts: County project ID 46-0242.10, CTH P, south of intersection 
 
Restrictions: Completion date July 15, 2009 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: Limited 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 77L  (updated- 8/25/08) 
 

Project I.D. #1  2742-01-70 
Highway/Street: CTH W 
Termini/Location:  Bridge over east branch of Rock River 
County Washington 
Length 0.07 Mile 
Project Type:  Bridge replacement 
Urban and/or Rural: Rural 
Traffic Control Road closed with detour 
Letting Date April 14, 2009 
 
Anticipated Construction Cost:  $250,000-$499,999 

   
Major Items of Work: Bridge and roadway: single span slab, asphalt 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Wetlands, road closed with detour, swallows, completion date 
August 7, 2009 
 
Construction Leader  
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: N/A 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 78L 
 

Project I.D. #1  2714-03-70 
Highway/Street: Valentine Road 
Termini/Location:  Bridge over Oconomowoc River 
County Waukesha 
Length 0.04 Mile 
Project Type:  Construction/Bridge Rehabilitation 
Urban and/or Rural: Rural 
Traffic Control Road closed with detour 
Letting Date April 14, 2009 

Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Bridge and roadway items 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Swallows 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 79L 
 

Project I.D. #1  2718-07-70 
Highway/Street: West St Paul Avenue 
Termini/Location:  Harris/Highland Drive to North Street 
County Waukesha 
Length 1.0 mile 
Project Type:  Recondition 
Urban and/or Rural: Urban 
Traffic Control Closed to through traffic 
Letting Date April 14, 2009 

Anticipated Construction Cost:  $1,000,000-$1,999,999 
   

Major Items of Work: Rubblization/overlay, roadway items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 80L 
 

Project I.D. #1  2777-04-70 
Highway/Street: Springdale Road (CTH SR) 
Termini/Location:  Bridge over Fox River 
County Waukesha 
Length 0.254 mile 
Project Type:  Bridge replacement 
Urban and/or Rural: Rural 
Traffic Control Road closed with detour 
Letting Date January 13, 2009 

  Anticipated Construction Cost:  $1,000,000-1,999,999 
 
Major Items of Work: Bridge and roadway items; four-span slab 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Swallows, wetland restoration, snakes 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 81L 
 

Project I.D. #1  2782-09-70 
Highway/Street: Pilgrim Road 
Termini/Location:  Megal Drive to County Line Road (CTH Q) 
County Waukesha 
Length 0.5 mile 
Project Type:  Construction/Reconstruction 
Urban and/or Rural: Urban 
Traffic Control Road closed to through traffic with detour 
Letting Date April 14, 2009 

Anticipated Construction Cost:  $1,000,000-$1,999,999 
   

Major Items of Work: Roadway items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader 
Required:  Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 82L 
 

Project I.D. #1  2714-04-70 
Highway/Street: Sawyer Road (CTH P) Bridge and Approaches 
Termini/Location:  Over Bark River 
County Waukesha 
Length 0.1 mile 
Project Type:  Bridge replacement 
Urban and/or Rural: Rural 
Traffic Control Road closed with detour 
Letting Date May 12, 2009 

  Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Bridge and roadway items 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Swallows, in-stream disturbance 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: No 
Anticipated Number: N/A 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                       Sandra.Villiesse@dot.state.wi.us. 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 83L 
 

Project I.D. #1  2767-03-70 
Highway/Street: Watertown Plank Road 
Termini/Location:  Church Street to 124th Street 
County Waukesha 
Length 0.5 miles 
Project Type:  Construction/Reconditioning 
Urban and/or Rural: Urban 
Traffic Control Closed to through traffic with detour 
Letting Date January 13, 2009 

Anticipated Construction Cost:  $750,000-$999,999 
   

Major Items of Work: Roadway items 
 
Complexity Level: Low/medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 0.5 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, inspection, materials sampling and testing, and 

construction surveys.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 
                                      Sandra.Villiesse@dot.state.wi.us. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

CONSULTANT PACKAGE NO. 84L 
 

Project I.D. #1  2984-02-99 
Highway/Street: Forest Home/Lincoln/Oklahoma/27th 
Termini/Location:  Computer Controller Signal System 
County Milwaukee 
Length N/A 
Project Type:  CMAQ 
Urban and/or Rural: Urban 
Traffic Control Controlled Staging 
Letting Date August 25, 2009 
 Anticipated Construction Cost:  $300,000 – $320,000 

   
Project I.D. #2  2984-77-70 
Highway/Street: Forest Home/Oklahoma/43rd Street Ped. Enhancements 
Termini/Location:  Montana & Dakota Intersections 
County Milwaukee 
Length N/A 
Project Type:  SRTS – Pedestrian Improvements 
Urban and/or Rural: Urban 
Traffic Control Controlled Staging 
Letting Date December 25, 2008 
 Anticipated Construction Cost:  $350,000 – $400,000 
 
Project I.D. #3  2984-36-91 
Highway/Street: West National Avenue Streetscape 
Termini/Location:  27th Street to 39th Street 
County Milwaukee 
Length N/A 
Project Type:  Traffic control/Reconstruction 
Urban and/or Rural: Urban 
Traffic Control Controlled Staging 
Letting Date March 25, 2009 
           Anticipated Construction Cost:  $625,000 - $650,000 
 
Project I.D. #4  2984-36-91 
Highway/Street: W. State Street 
Termini/Location:  N. 27th Street to N. 17th Street 
County Milwaukee 
Length N/A 
Project Type:  Traffic control/Reconstruction 
Urban and/or Rural: Urban 
Traffic Control Short Term Lane Closures 
Letting Date March 25, 2009 

Anticipated Construction Cost:  $55,000 – $70,000 
 
 
 
 

SER Local, 25 packages 



 

CONSULTANT PACKAGE NO. 84L – continued 
 
Project I.D. #5  2967-10-70 
Highway/Street: S. Cesar Chavez Drive 
Termini/Location:  National Ave. – Greenfield Ave.  
County Milwaukee 
Length N/A 
Project Type:  HSIP  
Urban and/or Rural: Urban 
Traffic Control Controlled Staging 
Letting Date July 25, 2009 

Anticipated Construction Cost:  $460,000 - $475,000 
 
Project I.D. #6  1693-32-76 
Highway/Street: Inter-Jurisdictional Traffic Communication System 
Termini/Location:  Various Locations 
County Milwaukee 
Length N/A 
Project Type:  CMAQ 
Urban and/or Rural: Urban 
Traffic Control Controlled Staging 
Letting Date August 25, 2009 

Anticipated Construction Cost:  $990,000 - $1,000,000 
   

Major Items of Work: electrical and signalization items 
 
Complexity Level: Low 
 
Associated Contracts:  None 
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 2.0 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, materials sampling and testing, construction 

observation and documentation.  The materials includes all of the testing that 
was historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 

                         Sandra.Villiesse@dot.state.wi.us. 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

SER Local, 25 packages 

mailto:Sandra.Villiesse@dot.state.wi.us


 

SER Local, 25 packages 

CONSULTANT PACKAGE NO. 85L 
 
Project I.D. #1  2718-09-70 
Highway/Street: LED Retrofit 20 Intersections in City of Waukesha 
Termini/Location:  Various Locations 
County Waukesha 
Length N/A 
Project Type:  HSIP - Retrofit 
Urban and/or Rural: Urban 
Traffic Control Temporary 
Letting Date May 25, 2009 

Anticipated Construction Cost:  $375,000 – $400,000 
  

Project I.D. #2 2360-02-72 
Highway/Street: New Berlin Bike Trail Extension 
Termini/Location:  Along STH 164 N. of Pearl Street 
County Waukesha 
Length N/A 
Project Type:  CMAQ 
Urban and/or Rural: Urban 
Traffic Control Roadside 
Letting Date May 25, 2009 

  Anticipated Construction Cost:  $65,000 – $100,000 
 
Major Items of Work: LED retrofit installation, signing, and bike path 
 
Complexity Level: Low 
 
Associated Contracts:   
 
Restrictions: None 
 
Construction Leader 
Required:    Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1.5 
Required Certification:   Aggregate sampling and PCCTEC-1 
Duties: Construction administration, materials sampling and testing, observation and 

documentation.  The materials testing includes all of the testing that was 
historically performed by the Department’s regional office. 

 
For more information, contact: Sandra Villiesse 

  Sandra.Villiesse@dot.state.wi.us. 
 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required. 

mailto:Sandra.Villiesse@dot.state.wi.us
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